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Solicitation Questions

Question Subject (title) Question Answer Question Reference (SOW,
Number L&M, Page #s, etc.)
1 Pricing CMS and The draft L-3 charts for Lot | have CLINS 1304 and 1307 for the CMS device and the emergent repair CLIN. The PBW requires us to give an hourly rate for these [The L-3 staffing chart and the L-14 chart submitted will be compared to ensure they are the same. The L-3,L-14, and PBW
Emergent Repairs with |tasks with set hours for evaluation (60 and 120 per year). The same applies for other sites with emergent repairs, or a CMS device with allotted hours in the CLINs the Government has allotted hours for in the PBW will not be evaluated in the technical factor, and
allotted hoursinthe ~ [PBW. (See Beaufort and Oceana). The question is, since these CLINS have allotted hours in the PBW to be priced, should they be a part of the manning as as such will not be included in the L-3 or L-14 chart for evaluation.
PBW shown in L-3 and associated L-14 charts?
2 Site Manager and ASM [App AB 4.8.1 states One shall be from the maintenance personnel and the other from instruction personnel. App BA CIS states both SM and ASM shall be fully | The intent is, for sites that include both COMS and CIS requirements, that the SM and ASM should PWS, App AB, App BA, App BB,
for COMS and CIS qualified CI. The PWS paragraph 4.8.2.1 states either, but refers the Offerors to the site specific appendices. Miramar App BB CIS states both will be a qualified |represent both workforces. Appendix AB for NAS Lemoore is correct, and states "Contractor shall App AC, App BC and App AE.
Sites Cl, App AC COMS for Miramar does not specify SM and ASM requirements. Whidbey Island App AE 4.8.1 does not clearly outline if both SM and ASM are designate a SM and ASM. One shall be from the maintenance personnel and the other from the
COMS. Whidbey Island CIS App BC 4.1 states both SM and ASM have to be fully qualified Cl's. Will the government please clarify the SM and ASM instruction personnel". All Appendices for sites with both COMS and CSI requirements, will be changed to
requirements for each site that has COMS and CIS? match the Appendix AB language.
3 CDRL History Will the government be providing CDRL historical data for the F/A-18 COMS and CIS program? The government distributed historical CDRL data for one year period of performance, on CD-ROM media, |CPF and CIF CDRLS
at the Pre-Proposal Conferences for both Lot 1 and Lot 2. Offerors not in attendance may request a
copy.(robbie.haygood@navy.mil)
4 Past Performance Is there a limit on the number of contracts we can reference for all past performance documents associated with the RFP? There is no limit to the number of Present/Past Performance Contract References that may be submitted. |Section L Executive Summary,
Contracts Relevancy evaluation criteria and other instructions listed in Sect. L of the RFP shall be followed. Section L Past Performance
5 CE-2 Corporate This is a two part question for CE-2 Corporate Experience Summary: (1) Section L states that the table "should summarize the Prime's or JV team members (1) The table input should be germane to the Offeror's Corporate Experience in the L.2.2.1-2.2.3 RFP, Section L.2.3, page 83
Experience Summary |relevant corporate experience across all evaluation factors." Are the referenced evaluation factors the Evaluation Areas' factors in L.2.2.1-2.2.3 or the solicitation |evaluation areas. (2) In the grey shaded areas the Offeror should inform the government, if offering as a
as awhole? (2) For completing the table, the gray areas represent the current solicitation efforts and should include the contractor's proposed data that JV, what division of responsibilities the entity plans for the proposed effort, such that the government may
represents the future work to be conducted. The unshaded fields should include the contractor's data showing the relevance of our referenced contracts. Please |evaluate each team member's Corporate Experience as it pertains to the proposed effort. For Prime
define "data" in this context. Will the Government please clarify what is required in the gray shaded areas? contractor Offerors, the Offeror should note in the grey shaded areas the entity that will be performing the
work. The government will not evaluate either the past performance or the corporate experience of
subcontractors.
6 Past Performance Section L.4, Past Performance, the second full paragraph states says for all contracts with a CPARS evaluation date more than 6 months past, the Offeror will The RFP was changed to "For all active contracts identified that have a CPARS evaluation date more than |RFP, Section L, Volume 4 - Past
issue a CPARS Update Questionnaire. Will the give please clarify the 6 months past requirement? 6-months prior to the RFP release date, the Offeror shall forward a copy of the CPARS Update Performance, page 86
Questionnaire to that contract's Procuring Contracting Officer (PCO), Administrative Contracting Officer
(ACO), and Program Manager (PM); or commercial contractor equivalents. CPARS Update
Questionnaires are not required for completed contracts for which there is a final CPAR."
7 Corporate Experience |Section L.2.2.3, Overseas Performance (Lot 1 only) says this is for "evaluation purposes only". Will the Government please clarify this statement with respectto  [The government will evaluate each Lot 1 Offeror's Corporate Experience for relevant COMS/CIS work RFP, Section L.2.2.3, page 83
the evaluation of the proposal? performed overseas. Relevancy criteria listed in Sect. L is germane. The RFP para 2.2.3 has been
changed to be more specific.
8 L-3/4 Staffing Chart Wil the Government please clarify if the L-3 and L-4 Staffing Charts are included in the Technical volume page count? The L-3 and L-4 Charts will not be included in the Technical Volume page count. RFP, Section L, Volume 3, 3.1,
Attachments page 84
9 CIS Flight Training The CIS requirements specifically reference experience or past performance using complex flight training devices. For example, Section L, 2.2.2 CIS, states, In order to meet the relevancy standard for "Very Relevant," essentially-the-same performance, i.e. Flight |RFP, Section L, Volume 2,
Device Requirement  |"The scope of CIS instruction (military specific) on complex flight training devices" and Section L, 4.2 references Aircraft Flight Training in the CIS portion of the  [Training by personnel meeting Military-Specific (or other similar) annual Training Requirements, would be  paragraph 2.2.2 and Volume 4,
Table PP-1a and PP-1b requirements (2. CIS for both tables). In addition to flight training experience and PP, will the Government accept military instruction on  [required. Other training or instruction will be evaluated on a case-by-case basis to determine whethera  [paragraph 4.2.
other simulator devices that are not flight training TDs? "Somewhat Relevant" ( i.e. judged to be "similar" performance) rating would be warranted.
10 Separate Table PP-1  [Section L, paragraph 4.3, Evaluation, opening paragraph, states, "Offerors shall submit a separate Table PP-1 for each individual present/past performance The "tables" in section 4.2 are screen grabs from Attachments L-7a and L-7b. Offerors shall submit RFP, Section L, Volume 4, Past
per Section L, 4.3 contract reference and label them appropriately.” Are these tables include in Section 4.3 or is this referencing the PP tables in Section 4.2? Will the Government |separate Excel files, using the appropriate attachment format, for each contract reference. Performance, Section 4.3, first
lease clarify this requirement? paragraph, page 90
1 SF 294/ISR Submittals [Section L, 4.4 Small Business requires large business Offerors to provide copies of final/most recent SF294s/ISRs for the three most relevant government No RFP, Section L, Volume 4, Past
contracts in a Past Performance section of the proposal. Are these included in the Past Performance page count? Performance, Section 4.4, page
93
12 Low Cost Training 1. The PBW under CLIN 1103, Task 20 only indicates one F-18 LCT device. Appendix COMS AA (Oceana) shows (2) F-18 LCT devices (SNs 1 & 2). The 1. There is only one (1) LCT suite at NAS Oceana. The LCT has two cockpits and each of those cockpits  |Historical CDRL data, Appendix

(LCT) Devices at NAS
Oceana

historical CDRL data only reports the support of one LCT device. Will the Government please clarify the number of LCT devices to be bid for NAS Oceana?

2. The historical CDRL data reports show the support of an 11H173 training device at Oceana but the FTSS IV Appendix COMS - AA for Oceana shows four
11H171, one 11H172, and two 11H174 - there is no 11H173 TD in the requirements. Will the Government please clarify if 11H173 device(s) are to be bid for NAS
Oceana?

has its own unique S/N (1 and 2). The LCT suite at NAS Lemoore also has two cockpits but both cockpits
share the same S/N.

2. The 11H173 MTS will be upgraded into a 11H172 MTS at both NAS Oceana and NAS Lemoore during
FY16.

COMS - AA NAS Oceana (page
1).
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13 Table CE-2 Corporate [Just want to clarify that the statement, " When completing the table, please note that the gray areas represent the current solicitation efforts and should include the|See the response to question #5. Section L, 2.3 Corporate
Experience Summary |Prime's or JV team members' proposed data that represents the future work to be conducted." Please verify that the referenced current solicitation efforts are the Experience Summary Table,
FTSS IV requirements applicable to the TO (F/A-18 or C-9B) requirements. page 83.
14 2H157 Discrepancy ~ |The PBW and L-14, Beaufort site, calls out the 2H157 at SN 6 - Appendix AD has it as SN 5. Will the Government please clarify the 2H157 serial number? Appendix AD has been revised to reflect S/IN-6. PBW, L-14, and Appendix AD,
MCAS Beaufort, page 1.
15 Annex B Section L, 5.1.b states, "All pricing information related to the Small Business Participation Plan and Subcontracting Plans shall be included in Annex A." Would  |Annex B is correct, RFP Table G-1 and L.5.1.b have been corrected. Section L, 5.1.b, page 94
the Government please clarify if this should be Annex B, "Small Business Subcontracting Plan", referenced in Table G-1 Proposal Structure?
16 Supply Support Section 4.5 of the COMS PWS states, "The Government will provide a preliminary MSP list as part of this Task Order Solicitation.” In order to properly estimate  |A complete preliminary Material Support Package (MSP) list was provided, via CD-ROM, at the Pre- Draft F-18 Addendum A_COMS
the required supply support for each device, would the Government please provide a complete spares list, spares prices and spares usage data? Solicitation Conference. Spare usage data was made available to Offerors, in the form of Corrective REV 2.docx, Section 4.3, Material
Maintenance Action Logs, during the Site Visits. Pricing for Spares is source dependent and proprietary to [Support Package (MSP)
the incumbent contractor, and therefore will not be released. Please refer to PWS, Addendum A,
paragraph 4.3 for clarification. Attendees not in attendance can request a copy
(robbie.haygood@navy.mil).
17 Device Availability To provide the most cost effective manpower levels and manage risk, would the Government provide Inherent Availability (Ai) & Operational Availability (Ao) data [Utilization Reports provided at the Pre-solicitation Conference contain data to determine Operational nla
for all devices? Availability for one year. Corrective Maintenance data, made available to Offerors during site visits, would
allow Offerors to develop the Inherent Availability. The Government does not require contractors to report
Inherent Availability.
18 Site Visit Presentations | Would the Government provide site maps, floor plans and device locations presented during the site visits? Floor plans have already been provided in the PWSs. Please refer to the Site Specific Appendices. n/a
19 Maintenance Would the Government please clarify what format the maintenance documentation will be provided (electronic or paper copy)? As identified in PWS Paragraph 4.3.3: " The Government intends to provide portions of the TDSP on n/a
Documentation magnetic and/or optical media". This will occur at Contractor Support Date.
20 Mission Support Section 4.3 of the COMS PWS states, "The Government does not warrant the condition of the MSP supplied in the Task Order." Would the Government clarify if [The PWS stands as provided. The Contractor, is responsible for identifying and procuring any additional ~ [Draft F-18 Addendum A_COMS
Package the conditions of the device downtime and partial mission capable time due to a lack or deficiency of a required spare or publication in government provided spare parts not provided in the MSP. These parts will remain the Contractor's property until such time that [REV 2.docx, Section 4.3, Material
packages is adequate grounds for downtime (or partial mission capable time) relief since neither support package is “warranted” by the government? they replace failed government equipment. At that time, the failed parts become the Contractor's property. |Support Package (MSP)
21 Obsolescence Would the Government please clarify the Contractor's responsibilities for obsolescence management and especially whether obsolescence issues are adequate  [Provided all "O"-level, "I"-level and "D"-level level repair avenues have been exhausted, and the nla
Management grounds for downtime (or partial mission capable time) relief. Contractor can provide proof that there are no "form/fit/function” parts available (OEM, 3rd party sources,
etc.), trainer down time will not be assessed, however; the Contractor will be responsible for developing
the Technical Equipment Change Request to initiate the Engineering Change process. These actions are
identified in PWS Addendum A; paragraphs 4.2.2.3 and 4.4.1.
22 Device Networking Is the maintenance of the device networking mechanism within the scope of the contract? For in-house connections (multi ship training), the contractor is required to maintain all equipment. For nla
Fleet Synthetic Training events, the Contractor is responsible for maintenance of hardware up to the
firewall. Information Assurance requirements for ALL local training equipment are the Contractor's
responsibility, in accordance with PWS Addendum A; paragaph 4.2.2.7.
23 Engineering Support  [Would the Government clarify how technicians would gain access to engineering support needed during operations and maintenance, if required? In the absence |Engineering (trainer modifications other than minor modifications) is not within scope of this Task Order,  [n/a
of adequate engineering support grounds for downtime and partial mission capable time relief? however, if engineering support is required to assist in repairing a failed trainer, the COMS contractor
would bear the cost of obtaining/retaining this support. Any resultant downtime would be chargeable
unless determined by the Government, that the cause was directly attributable to Government
actionsfinactions.
24 Historical CTT Would the Government please provide historical CTT utilization rates for all devices? This data was provided, via CD-ROM distribution, at the Pre-Solicitation Conference. Offerors not in nla
Utilization attendance can request a copy (robbie.haygood@navy.mil).
25 Site Operation Would the Government please provide a sampling of copies of site operations schedules and training syllabi for each lesson used at each device/site? Contracted Training Time (CTT) can be interpreted as equivalent to Site operations schedules. nfa
Schedules Operational Availability can be derived from the technical data provided to Offerors at the Pre-solicitation
Conference. Offerors not in attendance can request a copy (robbie.haygood@navy.mil).
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26 Cross Reference Section L 2.1.6 states that a Cross Reference Matrix (CRM) is required. The table provided in L.2.1.6 implies that the CRM is to be provided in Volume 2, A CRM is not required in any volume. Itis intended to be helpful to the Offeror. If the Offeror decides to  [Section L.2.1.6, page 71
Matrix Corporate Experience. This seems inconsistent with the intent of the CRM. Would the Government please clarify if the CRM is to be provided in only Volume 2, |submita CRM then they should submit the appropriate CRM with the appropriate volume.
Corporate Experience, or if it is to be provided as an appendix to all proposal volumes?
27 Cross Reference Would the Government clarify if the Cross Reference Matrix referenced on page 71 of Section L.2.1.6 and page 74 of Section L.3.0, is excluded from page count? [The government only provides a "Suggested" page count that does not limit the contractor to a specific Section L.2.1.6, page 71 and 74
Matrix page limit.
28 CMS Maintenance In regard to Addendum A _COMS REV2 4.2.2.1.2 CMS Maintenance — Will the government verify that requirements for daily initial start-up found in 4.2.1.8 With regard to CMS support, the Contractor is responsible for all maintenance actions, including daily start-|Addendum A_COMS REV2
Contractor Training Device Operations Responsibilities do not apply to CMS devices? up, if itis part of the Maintenance Requirement Cards (typically YES). 4.2.2.1.2 CMS Maintenance
29 Historical Failure Data |To provide the most cost effective manpower levels and manage risk, would the Government please provide historical failure data for CMS devices? Maintenance data was provided, via CD-ROM distribution, at the Pre-Solicitation Conference. Additionally, [Addendum A_COMS REV2
one years corrective maintenance data was made available forOfferors to review at each training site. 4.2.2.1.2 CMS Maintenance
Offerors not in attendance can request a copy of the CD provided (robbie.haygood@navy.mil).
30 Continuously Staffed | Will the government verify that this section defines a requirement for a singularly dedicated maintenance technician to monitor and respond to device issues No, This requirement does not state that a maintenance technician will perform these functions. As a Addendum A_COMS REV2
Device Operations during all operational periods? performance based PWS, the government cannot dictate the Contractor's staffing. 4.2.1.8.1 Continuously Staffed
Device Operations
31 Manpower Reporting | To provide the most cost effective manpower levels and manage risk, would the Government please provide or provide access to data relevant to this task order? [Maintenance data was provided, via CD-ROM distribution, at the Pre-Solicitation Conference. Additionally, [Addendum A_COMS REV2 4.6.3
one years corrective maintenance data was made available for Offerors to review at each training site. Enterprise-wide Contractor
Offerors not in attendance can request a copy of the CD provided (robbie.haygood@navy.mil). Manpower Reporting
32 CMF Calculation Will the government verify that each CMS CLIN constitutes a Maintenance Equipment Group (MEG) for purposes of CMF calculation? Provided your definition of Maintenance Equipment Group translates to a Training Device, then Yes. Addendum A_COMS REV2
4.2.2.1.2 CMS Contractor
Measurement Factor (CMF),
UNR-5 F-18 Price Breakout
Worksheet
33 Will Lot 2 offerors without CIS Corporate Experience and Past Performance be excluded from consideration for award? No. The government will assess the entirety of the information submitted by Lot 2 Offerors, during the
evaluation of Corporate Experience and Past Performance and reminds Offerors that COMS is the
Emphasis Area for this solicitation.
34 Curriculum Support  |Curriculum support requirements under CIS: What is the scope of the courseware effort (number of courses, individual course lengths, total course hours, historic [The scope of the CIS courseware support requirements is limited. The tasks only include writing CRs Attachment BC1, RFP Basic
annual percent change)? (change requests) on any material they use during events per the Master Syllabus. Additionally, any of ~ [FTSS IV Scope, 1.3
this support would be included in the stepladder hours.
35 Tactical Coordinator  |ls the "Tactical Coordinator" listed in the wage table of the Oceana CBA a direct correlation to the "Tactical Control Operator" referenced elsewhere in the RFP ["Tactical Coordinator" in the Oceana CBA correlates to the PWS Tactical Control Operator. Oceana CBA, Article XXII
and site appendices?
36 Tactical Control The requirement for providing TCO's at each site needs clarification. We understand that there is no TCO requirement at NAS Whidbey Island, but there are TCO |(a) Average missions per month requiring a TCO: App COMS-AA, pg 17 & 20;
Operator requirements in the site appendices for each of the other 4 sites. (Assuming the answer to #1 above is "yes" then the only CBA that includes specific rates for the |Lemoore- 10 Section 4.8.1 & 4.8.3(g)
TCO is Oceana, and those rates are different than the Operator rates.) The other CBA's do not include rates for the TCO. Oceana- 10 App COMS-AB, pg 16 & 19;
(a) At Oceana, Lemoore, Beaufort, and Miramar, would the Government provide the average number of missions per month that require a TCO? Miramar- 120-150 Section 4.8.2 & 4.8.4(g)
(b) For the sites requiring TCO's, what is the labor rate to be used for pricing? Beaufort- 113 App COMS-AC, pg 13 & 16;
(b) The Government is prevented from participation in Collective Bargaining between the contractor and  |Section 4.8.1 & 4.8.3(h)
the bargaining unit. What is contained in these CBAs is derived through the bargaining process. Each App COMS-AD, pg 12 & 15;
Offeror would then need to develop their staffing based upon their own interpretation of the data provided, |Section 4.8.1 & 4.8.3(h)
and the Government cannot assign labor rates. "Tactical Coordinator” in the Oceana CBA correllates to | Collective Bargaining
the PWS Tactical Control Operator. Agreements
37 ATO certified devices |(a) Would the Government provide a list of ATO-certified devices at each site? () Authority To Operate (ATO) is an obsolete term. This has been replaced by "Platform Information Add A4.2.2.7, pg 13 and
(b) Of those devices, which ATOs will be current at CSD? Technology (PIT) Risk Accreditation (PRA).Currently, only the C & D trainers have a PRA. The PWS will Site Appendices
be revised to include the accreditation status for each device.
(b) This status will be indluded in a future revision to the PWS.
38 Collective Bargaining [All of the current CBA's expire prior to CSD at their respective sites except for the CIS CBA at Lemoore. The CBA's expire in FY 2015, FY 2016, or FY 2017. Will |RFP changed to baseline all labor rates to FY15. Section L, Part B,
Agreements, use of  [the Government indicate which rates to use: (1) the ones reflected in the final year of the CBA, or (2) the ones applicable to a single FY regardless of site. 5.0 - Price
rates
39 CNATT Hydrostatic  |For the CNATT devices, the Hydraulic Power Unit (HPU) was defined as a facility item. Will the Government define the applicable line of demarcation for As identified at the site visits, the line of demarcation for Facility maintained hydraulic systems is the fixed |Site Visit discussion
Testing contractor responsibility? connection, closest to the HPU, in the room where the training device is located. Appropriate device
appendices will be changed to specify the "line of demarcation.”
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40 Motion systems and ~ |For Volume 2 and 4, we are instructed to compare and describe the relevancy regarding maintenance of "complex” devices. IAW Section 2.2.1.a, a complex 2.2.1.a defines a "complex" training device as being "similar" to a FAA Level D FFS. While not Level D |Section L, Part B,
Complex devices system includes a 6 DOF motion system, but none of the F/A-18 devices being supported on this Task Order include a similar motion system. Please clarify. FFS's, F/A-18 TOFTs have "similar interconnected systems and subsystems," i.e. Host computer, 2.2.1 COMS, pg 82 &
collimated visual system, IS, replay capability, power system and motion seat cueing in place of a 6 DOF | 4.3 Evaluation, pg 91
motion system.
41 Key Personnel According to Addendum A, the Key Personnel are the Site Managers and Alternates, Shift Supervisors, and IA Technicians. The site appendices define Key Addendum A includes the more generic requirements for the Task Order. The Site specific appendices Add A4.8.1,pg 22
Personnel as Site and Alternate Site Managers, COMS Leads, certified IA Technical personnel, Operator Il personnel, and Technician Ill personnel. Please provide amplification to Addendum A. Therefore, requirements for Key Personnel contained within the Site |Section 3.2.1 of App AA-AE
clarify. Specific Appendices augment those of Addendum A.
42 Attachment L-14 Please clarify the information to be entered in the RFP Attachment L-14 COMS-CIS Staffing Price Chart Lot 1. 1. The labor rate should be just the direct labor rate. There is a cell for health and welfare. Attachment L-14
COMS-CIS Staffing ~ [1. Labor Rate: is the rate supposed to be the direct labor rate (i.e., does not include any burdens such as fringe, overhead, G&A, profit., etc.)? 2. The purpose is in order to ensure labor costs and Health and Welfare costs, at minimum, comply with
Price Chart Lot 1 2. Total H/W Cost: the formula in the Government's spreadsheet multiplies the H/W rate by the Total direct hours (work-year hours). However, most of the CBAs |the WD/CBA and are included in the CLIN or Task price.
in the RFP have an H/W benefit based on "all hours paid" (2080 hours). Therefore, the H/W total cost is understated with the current L-14 formula. 3. The Health and Welfare rates should be unburdened.
3. Isita correct assumption that the H/W rate is to be unburdened cost?
43 "Per Hour" CLINs in | The Attachment L-3 & L-14 documents include nine CLINs/Tasks that are to be priced at "per hour" rates, based on one work-hour as a composite rate. Since the |Appropriate cells/columns/rows will be removed or adjusted as necessary. Attachment L-3 & L-14
Attachments L-3 & L-  [hours to be awarded are TBD, request that the Government consider removing these from the L-3 & L-14 documents. Attachment L-10/L-11 PBW/PEW
14 Otherwise, please clarify the information to be entered in these Attachments. For example: CLIN X107 for Emergent Repairs, if potentially based on a composite
of a Tech Il & Tech II, would we enter 0.5 hours in the Part Time column with a 100% factor for each of these labor categories under the Emergent Repair Task
column?
44 CDRL's data made CDRL's for F/A-18 and EA-18G were provided to include A004, A005, and A008. In the reports provided on the CD, data has been removed from A004, including |Data provided on the CD-ROM distribution is the best, most recent data available. With the exception of ~ |CDRL's A004, A005, A008
available on CD usage from sites (in particular for NAS Oceana) under "Usage TSE".  Data appears to be missing from the 10 of the 12 formatted tabs. Similarly for NAS personnel staffing and cost data. no data, no other data was removed from the CDRL data provided.
Whidbey data, Sares Data has only been provided for three (3) of the 12 months of reports.
Also Performance Report Summary (Contractor Personnel) has missing data/no data from all sites. In some cases the form is there and the data is missing.
From the CDRL requirement it should be in all reports. In all cases except the three available reports for NAS Whidbey, mentioned above, the unit price data is
missing from the Inventory Usage Tab. These CDRL requirements were required for FTSS Il as well as indicated as a requirement in draft documents for FTSS
IV. CDRL deliverables are routinely provided under "unlimited data rights" in a contract and are therefore not considered company proprietary information. The
missing/redacted/eliminated data from the required reports provides a competitive disadvantaged to all offerors except the incumbent with access to the actually
delivered reports.
Respectfully request that you make all the reported information under CDRLs A004, A005, and A008 (as submitted to the government) available. Also since
these reports have apparently been altered from what has been delivered to the Government for the areas identified above, we would like assurance that the data
that has been provided has also not been similarly altered to provide a competitive advantage or an inaccurate situation for a competitor who is preparing their
estimates using this data.
45 Appendices COMS AA-|Drawings have been provided for each of the 5 sites along with Tables for Janitorial Services requirements. The drawings indicate that they are not to scale. NAS Oceana - Approximately 85,000 sq. ft. Appendices COMS AA-1 through
1 through AE-18 Could you provide a square footage by site for these janitorial service requirements? MCAS Beaufort - Approximately 18,000 sq. ft. AE-18
NAS Whidbey Islant - Approximately 30,000 sq. ft.
MCAS Miramar - Approximately 49,000 sq. ft.
NAS Lemoore - Approximately 61,000 sq. ft.
46 CIS Are courses listed in §4.0 Sub{| 1 and sub{ 2 exclusively by taught contractor CIS instructors or are they augmented by U.S. Navy instructors? The courses listed in section 4.0 sub 1 and sub 2 are taught solely by CIS personnel. Draft Appendix CIS BC Whidbey
Is,.Pg2 94
47 CIS Please clarify hour discrepancy between {5.2 (0600-1930) and table 5-1. This appears to be an escalation in hours without an explantation. The 0600-1930 reference under section 5.2 of App CIS BC was inaccurate and has been removed. The  |Draft Appendix CIS BC Whidbey
section has been modified to state "CIS will be scheduled during the Normal window of CI Operations, Is,.Pg 295
Monday through Friday as per table 5-1 below."
48 CIS Please confirm/clarify if contractor is to conduct an average of 20 2-hour JMPS classes per week and 330 hrs a month for Phase Head duties? This is an accurate estimate. Draft Appendix CIS BC Whidbey
Is, sub 74.0.1 and 4.0.2
49 CIS The Miramar COMS CBA Article | ‘Recognition’ includes Supply Technicians. However, Article XXIIl ‘Wages’ contains no wage rate for a Supply Technician. The Government confirms that there is no rate listed for Supply Technician in the CBA. When this is the ~ |Miramar COMS CBA Article 1,
Please clarify the wage rate that is applicable to this labor category. case, the prevailing DOL Wage Determination rate applies. Pg.3
50 CIS The Revision numbers of SCA Area Wage Determination listings included within the DRFP for all sites except NAS Whidbey, WA, appear to be outdated The final RFP will contain the most current Wage Determinations. CBA Wage Determination for
(Revision dates are 6/19/2013), and reflecting an H&W rate of only $3.81, with the NAS Whidbey, WA AWD revision dated 7/14/2014 reflecting a higher H&W rate Area Wage Determination
of $4.02. Request Government provide updated SCA AWD Revisions for all sites within the final RFP.
51 CIS Please confirm that you will provide updated CBA rates in the RFP and require offerors to bid current updated CBA rates. The Draft RFP contains the most current CBAs. Offerors should propose rates as instructed in Section L |CBA Wage Determination for

of the RFP.

Area Wage Determination
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52 Operations Support  [Reference: COMS-AA Para 4.2.1.8.1 states, “At NAS Oceana continuously staffed operational personnel are required for all 2F193A, 2F201 and 2F132B devices |Operators are not required to be physically present at a device's operator station if training is not being PWS, Addendum A, Appendix

during CTT.” conducted. However, qualified Operators must be available to accomodate walk-in (unscheduled) training |COMS AA, Para 4.2.1.8.1, pg. 16;
during CTT hours. Appendix COMS AB,Para
Reference: COMS-AB, COMS-AC, and COMS-AD Para 4.2.1.8.1.1 states, “Continuously staffed operational personnel shall be trained in, and are required to 4.2.1.8.1.1, pg. 14; Appendix
perform on a not to interfere basis with operational support being provided during the training missions, ...” COMS AC, Para 4.2.1.8.1.1, pg.
11; Appendix COMS AD Para

Reference: COMS-AE Para 4.2.1.8.1 states, “The contractor shall continuously staff operational personnel for all 2F201 and 15E34B-1 devices during scheduled 4.2.1.8.1.1, pg 10; Appendix
training.” COMS AE, Para4.2.1.8.1, pg. 9
Question: The term "continuously" implies that an operator is required to be stationed at an 10S during the entire CTT. Is this the intent of the Government or are
operators only required at the IOS when training is scheduled for that particular device?

53 Evaluation Criteria In light of the differences between the Basic FTSS IV Scope document and the more stringent language in Section L, is the Government applying different As stated in the RFP, the Government expects to select more than one Offeror for Lot 1 and Lot 2 onthe  |FTSS IV Draft RFP 18 Dec,

evaluation criteria to the instant Task Order awards and the MAC award?

RFP, Section L Paragraph 2.2.1 states:

Contractor Operation & Maintenance Services (COMS) (Emphasis Area) (Lot 1 and 2)--- For the Lot 1 instant Task Order, scope, complexity, and magnitude
should be comparable to the respective instant task order Addendum A (COMS) requirements. The scope of COMS for the F/A-18 instant effort is defined as
maintenance and operation of complex flight training devices, to include supply support. The F/A-18 Task Order is based on availability requirements of flight
training devices, during an average Contracted Training Time of eight to ten hours per day.

a. Complex training devices are defined as those similar to high-fidelity (Level D) full flight simulators. Maintenance on devices that have similar interconnected
systems and subsystems such as:

(1) Computer System and Peripherals (Host computer),

(2) Visual System with Collimated Display,

(3) Motion System (Six Degree-of-Freedom),

(4) Instructor Operating Station (I0S),

(5) Replay/Debrief Station, and

(6) Power System,

would be considered to meet this emphasis. It is incumbent on the Offeror to communicate in its proposal these characteristics for non-Navy and non-aircraft
training devices.

While we understand that this list identifies similar components that would be considered to meet the emphasis, it defines what the Government considers
ralavant tn “eamnlay” trainina davirae

Paragraph 2.2.1 goes on to state: “For complexity comparison, the F/A-18 Task Order encompasses maintenance and dedicated operation of complex devices at
five sites...

For the Lot 2 instant Task Order, scope, complexity, and magnitude should be comparable to the respective instant task order Addendum A (COMS)
requirements. The scope of COMS for the C-9 instant effort is defined as maintenance and operations of flight training devices, to include supply support. The C-
9 Task Order is based on availability requirements for one complex flight training device, during an average Contracted Training Time of four (4) hours per day.
For complexity comparison, the C-9 Task Order encompasses maintenance and operation of one complex device at one site.”

From Paragraph 2.2.1, we could infer that the complexity difference between Lot 1 and Lot 2 Task Orders would be relative to number of locations and number of
trainers supported (which are considerations), rather than complexity of device supported. Also, according to the trainer descriptions provided with the DRFP, the
trainer supported under the C-9 Task Order, having a motion system, is more complex than the trainers supported under the F-18 Task Order (maintenance
trainers and trainers without motion systems).

In Paragraph 1.2 of the Basic FTSS IV Scope document, COMS requirements are stated as “...necessary to maintain the training systems and equipment in a
fully operational condition. COMS support can include...” with no mention of complex flight training devices.

In Paragraph 1.3 of the Basic FTSS IV Scope document, CIS requirements are stated as “Contractor Instructional Services (CIS). Requires the Contractor to
provide Contract Instructors (Cl) in support of simulators, training devices, FST, associated classrooms and/or other training methods to train users in the
knowledge and skills to support the mission and the established learning objectives. This service shall include instruction, operation, and curriculum support
requirements. This service could also include scenario planning, testing, execution and administration of unit or Fleet level FST events.”

However, RFP, Section L Paragraph 2.2.2 states that for “Both of the Lot 1 and Lot 2 instant task orders scope, magnitude and complexity should be comparable
to the respective instant task order Addendum B (CIS) requirements. The scope of CIS is instruction (military specific) on complex flight training devices. The F/A-
18 and C-9 Task Orders also include managing unionized work force/collective bargaining agreements/Service Contract Act employees on CIS contracts.”

The COMS and CIS requirements specified in the Basic FTSS IV Scope document are more generic than the language in the RFP and apply to COMS and CIS
efforts across the entire scope of FTSS IV programs while Section L further specifies COMS and CIS requirements for the instant Task Orders.

RFP Section M, Paragraph II. A. states “Areas to be evaluated for corporate experience will include: 1) Contractor Operation and Maintenance Services (COMS)
(Emphasis Area), 2) Contractor Instructional Services (CIS) and 3) For Lot 1 only, Corporate Experience with Overseas performance on similar efforts will also be
evaluated.” Further, there is no mention of “complex flight training devices” in the evaluation criteria.

basis of the Offerors' proposal providing the "best value" to the Government, all factors considered. The
Government will use the criteria stated in the RFP to determine MAC awardees.

The scope document is intended to be a reference to show the types of work considered in-scope under
FTSS IV, but it is not descriptive of the evaluation process.

The Government concurs that the complexity difference between requirements assigned to Lot 1 and Lot 2
is driven by elements contained in the FTSS IV scope document (para 2.2).

Complex training devices, for the purposes of the evaluation, are defined in the RFP, as noted.

The Government required proposal information from Section L of the RFP will be evaluated. The
Government will consider whether Section M needs to be revised.

Section L 2.0 VOLUME 2
Corporate Experience Section,
Paragraph 2.2.1 COMS and
Paragraph 2.2.2 CIS, bottom of
page 82 of 107, AS WELL AS,
BC1_SCOPE paragraphs 1.2 and
1.3, page 2
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54 Evaluation Criteria In the Basic FTSS IV Scope document (BC1_Scope), paragraph 1.1 states “Contractor Operation and Maintenance Services (COMS) and Contractor Instructional | For the Corporate Experience and the Past Performance evaluation areas, COMS is the "Emphasis Area" |FTSS IV Draft RFP 18 Dec,
Services (CIS) will form the vast majority of the total FTSS IV TO requirements (estimated to be over 90%), with other elements complementary to the larger for both Lot 1 and Lot 2. No numerical or other relative weighting is, has, or will be established for Section M And
COMS or CIS efforts. The Multiple Award Contract (MAC) utilizes a single COMS-centric NAICS code to account for all anticipated TOs. All TOs issued under evaluation. Att BC 1 FTSS IV SCOPE FINAL -}
FTSS IV shall include COMS as a predominant effort, with any other elements such as CIS, device relocations, or any other in-scope requirement to be 03 Dec, Paragraph 1.1 Scope of
complementary or ancillary to the COMS effort. The exceptions to this include the four CIS-only TOs issued under the predecessor MAC: CNATRA CIS, Requirements, page 1
CISLANT, DARTS/AAAT CIS and NSST CIS.”
Question: Can the Government please clarify the relative weighting associated with COMS and CIS evaluation criteria in Section M of the RFP.

55 Annual Are there any software packages within the training system and associated equipment that require annual license fees or maintenance agreements? If so, would [Yes. Any such training system software licenses will be provided by the Government at mobilization at no |DRAFT Apndx COMS-01
Licenses/Maintenance |the Government please identify the software and the annual expense? cost to the contractor. 2F223_C-9B_OFT (entire
Agreements document)

56 Windows XP Many of the systems identified run on XP Pro or Home with SP2 or SP3. Since XP is no longer supported by the OEM, is there any plan to upgrade to Windows 7 |There are currently no identified plans to upgrade device 2F223. DRAFT Apndx COMS-01

or later? 2F223_C-9B_OFT (entire
document)

57 UPS information Would the Government provide the UPS make, model and the last time the battery power pack was changed? Appendix COMS-01 has been revised to include UPS data. DRAFT Apndx COMS-01

2F223_C-9B_OFT, paragraphs
1.1.6 Backup Power Source page
2 and 1.1.11 System Electronics
page 3
58 USMC Training Device [Appendix COMS-01 paragraph 1.1.9 identifies the 2F223 as the "Marine Corps C-9B OFT." Is this a USMC Training Device? Yes DRAFT Apndx COMS-01
2F223_C-9B_OFT, paragraph
1.1.9 Control Loading/Motion
System, page 2
59 Shipping C-9B Addendum A, paragraph 4.2.2.4 states "The Contractor shall package/transport/ship failed aircraft common equipment to the depot supply point designated | The depot supply point for the C-9B aircraft is King Aerospace in Addison, TX. Aircraft instrumentation, and |DRAFT_C-
by the COR." Is this shipping at Contractor Expense? If so, would the Government identify the number of shipments, shipped to locations, cubic feet and weight of |avionics components are typically shipped in boxes which can be hand carried. The Government has no  |9B_Addendum_A_COMS REV 2,
each shipment for the last 2 years? historical data regarding weights/dimensions or costs associated with these shipments as this is a paragraph 4.2.2.4 Aircraft
Contractor responsibility. Common Equipment, Page 11

60 ATO Does the current 2F223 have an Authority to Operate (ATO)? Authority To Operate (ATO) is an obsolete term. This has been replaced by "Platform Information DRAFT_C-

Technology (PIT) Risk Accreditation (PRA)." Currently there is no plan for accrediting the 2F223. 9B_Addendum_A_COMS REV 2,
paragraph 4.2.2.7 Information
Assurance (IA) pages 11, 12 and
13

61 Report Submission C-9B Addendum A paragraph 4.6 identifies a myriad of reports but identifies no CDRL to provide these reports. Would the Government provide the appropriate | Those reports, in paragraph 4.6, which do not have a CDRL associated with them, are informal reports DRAFT_C-9B_Addendum_A_

CDRLS CDRL for submission? used to facilitate routine communication beetween the Site Manager and COR. There are no CDRLs REV 2, paragraph 4.6.1
associated with these reports. Validation, page 12
62 E-2 & E-2D Typos?  |Appendix CIS-BA ALTC Denver C-9B Requirements paragraph 7.1 states E-2 and E-2D CTIP/TCO. Should this be C-9B? Is CTIP/TCO the appropriate Appendix CIS has been revised to remove all references to the E-2 platform. DRAFT C-
nomenclature? 9B_APP_CIS_Site_Specific,
paragraph 7.1 Site Manager,
page 2
63 Cl breakdown Appendix CIS-BA ALTC Denver C-9B Requirements paragraph 8.1 states "Normal daily course loading will be no more than a combination of three types of Appendix CIS-BA has been revised to illustrate the breakout of MAX CIP and CIN qualifications for each  |DRAFT C-
courses scheduled at one (1) time" and CTT table indicates Cl Hours Per Day of 32 (4) /40 (5) /48 (6) /64 (8). Will the Government provide a breakdown of the stepladder. 9B_APP_CIS_Site_Specific,
5/6/7/8 Cls required by qualification (Pilot or Crew Chief)? paragraph 8.1 CIS Schedule,
page 2
64 Crew Chief Cl Appendix CIS-BA ALTC Denver C-9B Requirements identifies Crew Chief as a Cl. Is the Crew Chief Cl considered a "rated" position by the Navy? Yes, the Crew Chief is considered a "Rated" position. DRAFT C-
9B_APP_CIS_Site_Specific,
paragraph 8.1 CIS Schedule #s
1,3,4, pages 2and 3
65 CBA Would the Government confirm that there is no CBA in place for the C-9B contract (CIS or COMS)? There is currently no CBA in place at the ALTC Denver location. FTSS IV Draft RFP 18 Dec,
Section G Contract
Administration Data, paragraph
G.1 Premium Time - Contractor
Operation and Maintenance
Services (COMS), 18 of 107

66 SCA Price Adjustment [Would the Government please confirm that those rows with broken/invalid cell references should be/ are meant to be deleted? The Government will ensure there are no broken/invalid cell references in the version provided with the | Att BC 7_SCA Price Adjustment

Worksheet final RFP. Form (entire document)
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67 Monthly Training Plan |Paragraph 4.2.1.6 states that "The Government will provide the Contractor a Monthly Training Plan on or before the 25th of each month preceding the month for | Offerors should assume CI requirements will be 100% of the OHPD/OHPW/OHPM window. DRAFT F-18 Addendum
which the plan applies." Will the Government Please provide the Monthly Training Plans for the last year? A_COMS REV 2, paragraph
Historical training plans are not available for release. 4.2.1.6 Monthly Planning, page 8
68 Daily Training Mission |Paragraph 4.2.1.7 states that "The Government will provide a Daily Training Schedule on the last Government working day prior to the first day of the period Offerors should assume Cl requirements will be 100% of the OHPD/OHPW/OHPM window. DRAFT F-18 Addendum
Schedule covered by the schedule." Would the Government please provide these schedules for a similar time period? A_COMS REV 2, paragraph
Historical schedules are not available for release. 4.2.1.7 Daily Training Mission
Schedule, page 8
69 GSU Schedule Would the Government please provide an example of a typical Government Scheduled Utilization (GSU) Schedule? Government Scheduled Usage information can be derived from the Contractor Performance Summary DRAFT F-18 Addendum
Reports provided to the Offerors at the Pre-Solicitation Conference. Offerors not in attendance can request [A_COMS REV 2, paragraph
a copy (robbie.haygood@navy.mil). 4.2.1.7.1 Government Scheduled
Utilization (GSU), page 8
70 Request for support  |DRAFT F-18 Addendum A_COMS, paragraph 4.2.1.8.a states that "Contractor personnel shall respond within five (5) minutes of instructors/users request for Any devices listed as "COMS" vice "CMS" in the Site Specific Appendices are subject to the 5 minute DRAFT F-18 Addendum
during CTT support or assistance during CTT, make-up and additional training periods." Can the Government please verify for which devices this requirement is applicable  |response time. A_COMS REV 2, paragraph
to? 4.2.1.7.8 Contractor Training
Device Operations
Responsibilities, section a., page
8
Il Operations Personnel [4.2.1.8.1 states that "The Contractor shall provide continuously staffed operations personnel...." Can the Government please provide a definition of "Operations  [Operations Personnel is defined in the Site Specific Appendices, Section 4.8. DRAFT F-18 Addendum
Personnel"? A_COMS REV 2, paragraph
4.2.1.8.1 Continuously Staffed
Device Operations, page 9
72 Operations Personnel |Relating to question 71 (18), from the continuous availability of "operations personnel", are we correct in assuming that console operators are required to be Yes, refer to question 52. DRAFT F-18 Addendum
available to support walk in student requirements? A_COMS REV 2, paragraph
4.2.1.8.4 Walk-In Students, page
9
73 GFE Calibration F-18 Addendum A, Paragraph 4.3.1.1 states that "The Contractor shall be responsible for compliance with applicable calibration cycles and best commercial Financial responsibility for calibration of all Test Equipment, regardless of ownership, will fall to the DRAFT F-18 Addendum
standards...." Will the Government please clarify if the financial responsibilities associated with the calibration of Government Furnished Equipment falls to the Contractor. Per PWS Paragraph 4.3, "The Contractor shall maintain the MSP." A_COMS REV 2, paragraph
Contractor or the Government 4.3.1.1 Government Furnished,
page 15
74 Daily Network Test for |Paragraph 4.2.1.8 letter c. states that "The Contractor shall network test all trainers daily prior to the start of training in order to verify that they are capable of Yes, although not all "Network Testing" functionality is included in the Daily Readiness Tests (DORED or ~ |DRAFT F-18 Addendum
Trainers networking with each other." Is there an established function similar to the Daily Operational Readiness Test (DORT) that tests this capability? DORT) for each traing device. A_COMS REV 2, paragraph
4.2.1.8.c Contractor Training
Device Operations
Responsibilities, page 9
75 SCRM Requirement  |ls there a contract requirement for Supply Chain Risk Management (SCRM)? Historical data was provided as part of the CD-ROM distribution provided to each contractor in attendance [DRAFT F-18 Addendum
at the Pre-Solicitation Meeting on January 8th in Denver. Offerors not in attendance can requesta copy |A_COMS REV 2 (entire
of the CD provided (robert.haygood@navy.mil document)
76 SCRM Requirement  |Relating to Question 22, Paragraph 4.4.1 of F-18 Addendum A Coms specifies the Contractor's responsibilities to replenish and replace spares and other No, there is no requirement for SCRM as the Contractor will be assuming full supply support responsibility [DRAFT F-18 Addendum
consumables. It also describes the contractor reporting requirements for actions and the part information required to be maintained and submitted to the at Contract Support Date CSD). A_COMS REV 2, paragraph 4.4.1
Government. s this a reference to a potential SCRM requirement? Replenishment/Replacement,
pages 16 and 17
77 SCRM Requirement  |Relating to Question 22, Letter C. of Paragraph 4.11 of F-18 Addendum A Coms states that "All parts shall be purchased as new. If no source can be found for  [No, there is no requirement for SCRM as the Contractor will be assuming full supply support responsibility [DRAFT F-18 Addendum
purchasing new parts, the Contractor shall assess and recommend to the Government the purchase of the next generation of the identified part, or otherwise at Contract Support Date CSD). A_COMS REV 2, paragraph
suitable form/fit/function replacement." Is this another reference to a potential SCRM contractual requirement? 4.11.c Provisioning, pages 25
and 26
78 Proposal Page Paragraph states "All pages should be numbered with volume, section, paragraph, and page numbers." Would the Government please clarify if the page number [ The information required can be included in the header. FTSS IV Draft RFP 18 Dec,

Numbering

is to include all of this information or if each page should include this information in the header.

Section L, Part A General
Instructions, paragraph 2.0
Proposal Format and
Submission, page 69 of 107
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79 Proposal Packaging  |Please clarify: 1. Yes FTSS IV Draft RFP 18 Dec,
1. Does the Master Set include both the Master and Backup CDs? 2.No Section L, Part A General
2. Is there to be another carton within the inside carton marked for NAWCTSD PCO, Air-2.5.3.2.1? 3. Denote the Volume, Volume number, and copy number as shown in Table G.1. Instructions, paragraph 4.2
3. Are there any marking instructions for the remaining volumes? Unclassified Proposal Packaging,
page 75 of 107
80 General What is the minimum number of COMS personnel required to be present during a simulator mission to safely operate the 2F223? Please refer to PWS paragraphs 4.2.1.8.1 and 4.2.2.8, otherwise, the PWS is a performance based effort,
and there is no minimum manning requirement established by the Government.
81 CDT What is the historical Chargeable Downtime (CDT) of the trainer? Historical data was provided as part of the CD-ROM distribution provided to each contractor in attendance
at the Pre-Solicitation Meeting on January 8th in Denver. Offerors not in attendance can request a copy
of the CD provided (roberthaygood@navy.mil).
82 NCDT What is the historical Non-Chargeable Downtime (NCDT) of the trainer? Historical data was provided as part of the CD-ROM distribution provided to each contractor in attendance
at the Pre-Solicitation Meeting on January 8th in Denver. Offerors not in attendance can request a copy
of the CD provided (robert.haygood@navy.mil).
83 Maintenance Records [Request a copy of trainer maintenance records under the current contract. Trainer maintenance data was made available for review by all contractors in attendance at the Pre-
Solicitation Meeting/Site Review on January 8th in Denver.
84 Material Costs How many repair items have exceeded $25,000 under the current contract? None
85 High Cost Items Are there any scheduled maintenance actions that may exceed $25,000 (such as hydraulic component refurbishment/replacement or UPS battery replacement)? | The Government knows of no scheduled maintenance action which would exceed the $25K limitation of
liability.
86 UPS Batteries When are the UPS batteries due for replacement? Appendix COMS-AA has been revised to include the UPS Mfgr, Device/System Supported and date of last
battery replacement.
87 Incumbent's Transition |What is the wording in the incumbent's current contract describing their responsibilities during their transition phase (which will correlate to our mobilization "Contractors that are not successful in obtaining a subsequent Government contract shall provide all
Period Wording phase)? reasonable support to the succeeding Contractor to ensure orderly transition and minimize impact on
operational readiness of the trainers. As a minimum, the incumbent shall provide the succeeding
Contractor access to the site, trainers, materials, and technical documentation and publications. In
addition, as an OJT function throughout the Transition Phase, the incumbent shall allow the succeeding
Contractor to observe (over-the-shoulder) the performance of all required maintenance and support tasks
on a not-to-interfere with training and maintenance basis."
The transition phase for this SOW is sixty (60) days.
88 MAF Control/Reporting | What system is used on-site to generate and track maintenance actions (MAFs)? Will that system be provided as GFE? The Maintenance Management Information System is a Contractor owned tooland will not be GFE. Only
the MAF Data and logbooks will convey. Any Personnel data from prior contractor will be removed.
89 Duplicate Paragraph  |COMS Appendix COMS-01 paragraphs 1.1.7 and 1.1.8 are identical. Please clarify. These errors will be corrected in the Final RFP. COMS Appendix COMS-01
Wording paragraphs 1.1.7 and 1.1.8
90 CMS Device Ref COMS PWS 4.2.1.2 - This paragraph refers to Training Systems supported as CMS devices. It is our understanding that Device 2F223 is being supported as [Addendum A, COMS PWS is intended to be a generic Performance Work Statement for use across the COMS PWS 4.2.1.2
a COMS device and not a CMS device. Does paragraph 4.2.1.2 apply, and if so, how? COMS spectrum. Because there are no CMS supported devices identified in the Device, or Site specific
Appendices, in the C-9B PWS, paragraph 4.2.1.2 would only apply when/if a CMS supported device is
added to the scope.
91 Definition Applicable to |How does the government define CMS and MSH with respect to Device 2F223? CMS and MSH do not apply to the C-9B Task Order.
Device 2F223
92 Daily IA Support Ref COMS PWS 4.8.1.c - Are there any requirements for the key person IA Technician to be on-site beyond a single daily 8-hour shift? No. COMS PWS 4.8.1.c
93 Forecast Status of Are there any plans in place that may affect the scope of work for this C-9B COMS/CIS support task order before July 2021? If so, what are they and what is the ~ [There are currently no identified plans to alter the scope of work for the C-9B Task Order.
Device 2F223 expected effect on the scope of work?
94 Lot 1 CIS References |“DRAFT_C-9B_Addendum_B_CIS REV 2.docx” and “DRAFT C-9B_APP_CIS_Site_Specific.docx” (inferred by document titles as site specific to ALTC Denver These errors will be corrected in the Final RFP. DRAFT_C-
inLot2 CIS and the C-9B) appear to have Lot 1 CIS references. Examples include reference to security clearances, E-2D CTIP/TCO, flight line, Weapons Tactics Instructors 9B_Addendum_B_CIS REV
(WTI), and AW and EW instructors. Please clarify. 2.docx and DRAFT C-
9B_APP_CIS_Site_Specific.docx
95 E-2 References Appendix CIS-BA paragraph 7.1 refers to support for E-2. Please clarify. These errors will be corrected in the Final RFP. Appendix CIS-BA paragraph 7.1
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96 NMCI Equipment Are any of the contract-accessed computers Navy-Marine Corps Intranet (NMCI) systems? If so, what support by the contractor will be required under this task  |There are no NMCI seats at the ALTC Denver location.
order?
97 Site Manager Quals | Appendix CIS-BA paragraph 7.1 implies that the Site Manager must be an aircraft qualified individual. However, Appendix COMS-AA paragraph 4.8.3.1.2 states | These errors will be corrected in the Final RFP. Appendix CIS-BA paragraph 7.1
Clarification that a COMS individual can be the Site Manager. Please clarify. and COMS-AA paragraph
48.3.1.2
98 Cl Qualifications DRAFT_C-9B_Addendum_B_CIS REV 2.docx, paragraph 4.4.1.1 lists the Government provided training (as necessary and applicable). In order to develop a Training for prospective Contract Instructors (Cls) will be based on the prospective CI's currency and DRAFT_C-
Timeline training track/plan (paragraph 4.4.1) during the Mobilization period, request length of each training item listed in paragraph 4.4.1.1 and how long initial testing experience. 9B_Addendum_B_CIS REV
(open book, closed book, and oral) will take. 2.docx, paragraph 4.4.1.1
99 QSP and QCP Since the Lot 2 SBSA C-9B task order is a single site, is a Quality System Plan (QSP) and a Quality Control Plan (QCP) both required? Yes.
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